
)IRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

4DIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMINISTRATION 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 

(PAGES 3 - 8) 

(PAGES 3 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

PRIORITY 1 
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OPINION OF PROBABLE CONSTRUCTION COST 

_-_-_-_-______-_____--------- ---------p_l----- ----*------- 

'OR: N.T.C. REUSE - UNlT 2.2 
ISTIMATED BY: LA 
:HECKED BY: 

JOB NO.: 12309 
DATE: 8-1 2-98 

TEM DESCRIPTION UNIT 

IEMOLITION AND CLEARING 

1. MOBILIZATION L.S. 
2. SITE CLEARING AND BRUSHING S.F. 
3. DEMOLITION AND DISPOSAL - SITE CURB L.F. 
4. DEMOLITION AND DISPOSAL - SITE PAVING S.F. 
5. 6' CHAIN LINK FENCE - TEMPORARY L.F. 
6. TRAFFIC CONTROL L.S. 
7. EROSION CONTROL L.S. 

SUBTOTAL DEMOLITION AND CLEARING: 

PRIORITY 2 

PAGE 2 OF 8 





=OR: N.T.C. REUSE - UNlT 2.2 JOB NO.: 12309 
ESTIMATED BY: LA DATE: 10-22-97 
;HECKED BY: 
-------------------------------------------------------------------------------*---------------------- 

EXISTING CURB REMOVAL 
6" TYPE 'G' CURB AND GUTTER 
CURB 
PEDESTRIAN RAMPS 
PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
PARKWAY LANDSCAPING 
STREET NAMEnRAFFlC SIGNS 
TRAFFIC CONTROL 
TRAFFIC STRIPING 
PARK IMPROVEMENTS 
ADUST EXISTING UTILITIES 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
S.F. 
EA. 
L.S. 
L.F. 
S.F. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 
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OPINION OF PROBABLE CONSTRUCTION COST 

---------------------------------------- ----- -----_------_----- 
FOR: N.T.C. REUSE - UNIT 2.2 JOB NO.: 123091 
ESTIMATED BY: LA DATE: 10-22-9; 
CHECKED BY: 
--__-_-_---------__..-----------------------------------------------------------------------------------------------------*-------------*--------------------- 

I. REMOVE EXISTING WATER MAIN L.F. 
2. CUT & PLUG EXISTING SERVICE EA. 
3. REMOVE AND REPLACE EXISTING F.H. EA. 
4. PAVING REMOVAL AND REPLACEMENT S.F. 
5. ADJUST EXISTING VALVES EA . 
6. FIRE HYDRANT EA. 

W PRIORITY 1 

--------------- 
SUBTOTAL WATER SYSTEM: $4,200 

PRIORITY 2 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 
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IlRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

JDIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMINISTRATION 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 

(PAGES 3 - 8) 

(PAGES 3 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

PRIORITY 1 

PAGE 1 OF 8 





REHABILITATE - BLDG. A 
REHABILITATE - BLDG. B 

REHABILITATE - BLDG. C 
REHABILITATE - BLDG. D 
REHABILITATE - BLDG. 6 
REHABILITATE - BLDG. 7 
REHABILITATE - BLDG. 195 
REHABILITATE - BLDG. 558 

S.F. 
S.F. 
S.F. 
S.F. 

S.F. 
S.F. 
S.F. 
S.F. 

(TOTAL REHABILITATION) S.F. 
SUBTOTAL REHABILITATION: 

PRIORITY 2 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 
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FOR: N.T.C. REUSE - UNlT 2.3 JOB NO.: 1230! 
ESTIMATED BY: LA DATE: 8-12-91 
CHECKED BY: 
-~,___-_____-_--_----------------------------------------------------------------------~----------~-----------~------~- 

EXISTING CURB REMOVAL 
6 TYPE 'G' CURB AND GUTTER 

CURB 
PEDESTRIAN RAMPS 

PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
PARKWAY LANDSCAPING 
STREET NAMEfTRAFFIC SIGNS 
TRAFFIC CONTROL 

TRAFFIC STRIPING 
ADJUST EXISTING UTILITIES 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
S.F. 
EA. 
L.S. 
L.F. 

L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 1 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

6 PVC LATERALS 
8" PVC SEWER MAIN 
SEWER MANHOLES 
CONNECTION TO EXISTING SEWER 
PAVEMENT REMOVAL AND REPLACEMENT 
REMOVE EXISTING SEWER 
REMOVE EXlSTlNG MANHOLE 

REHAB. EXISTING MANHOLE 
ADJUST EXISTING MANHOLES 

EA. 
L.F. 
EA. 
EA. 

S.F. 
EA. 
EA. 
EA. 

EA. 

SUBTOTAL SEWER SYSTEM: 

PAGE 5 O F 8  



OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 2.3 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230e 
DATE: 8-1 2-9E 

1. REMOVE EXISTING WATER MAIN L.F. 
2. CUT & PLUG EXISTING SERVICE EA. 
3. REMOVE AND RELOCATE EXISTING FIRE HYDRANT EA. 
4. PAVING REMOVAL AND REPLACEMENT SF. 
5. ADJUST EXISTING VALVES EA. 

SUBTOTAL WATER SYSTEM: 
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FOR: N.T.C. REUSE - UNIT 2.3 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230s 
DATE: 8-1 2-98 

1. 18" STORM DRAIN PlPE 
2. REMOVE EXISTING 12" AND 14" 
3. 24" STORM DRAIN PIPE 
4. REMOVE EXISTING STRUCTURE 
5. PAVING REMOAL AND REPLACEMENT 
6. ADJUST EXISTING RIM 
7. CURB INLET 

L.F. 
L.F. 

L.F. 
EA. 
L.F. 
EA. 
EA . 

SUBTOTAL STORM DRAIN SYSTEM: 

PRIORITY 2 

- MAINTAIN EXISTING STORM DRAIN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADAJACENT PUBLIC FACILITY 



FOR: N.T.C. REUSE - UNlT 2.3 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 12305 
DATE: 8-1 2-9E 

STREET LIGHTS EA. 
RELOCATE EXISTING STREET LIGHTS EA. 
ADJUST EXISTNG ELECTRICKELEPHONE STRUCTURE EA. 
REMOVE EXISTING ELECTRIC SERVICE L.F. 
REMOVE EXISTING GAS SERVICE L.F. 
REMOVE EXISTING STEAM LINES L.F. 
ADJUSTGASAPPURTENANCES EA. 
ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

PRIORITY I 
------------------------------------ 
QUANTITY UNIT TOTAL 

TOTAL FRICE COST 
................................ ................................ 
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OPINION OF PROBABLE CONSTRUCTION COST 

:OR: N.T.C. REUSE - UNIT 2.4 

iSTlMATED BY: LA 

;HECKED BY: 

JOB NO.: 1230! 
DATE: 8-1 2-91 

)IRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

JDIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMINISTRATION 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 

(PAGES 3 - 8) 

(PAGES 3 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

PRIORITY I PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 2.4 JOB NO.: 1230 

ESTIMATED BY: LA DATE: 8-12-9 

CHECKED BY: 
--__ -------____- -------* - - - - - -  -..---..-.-)1-_1-----..-------....-------------~------ --------------.------------. 

EXISTING CURB REMOVAL 
6" TYPE 'G' CURB AND GUTTER 

CURB 
PEDESTRIAN RAMPS 

PCC SIDEWALK 

SUB-BASE FINE GRADING 

STREET PAVING - SCHEDULE 'J' 
OVERLAY 

PAVEMENT CUT-OFF WALLS 

PARKWAY LANDSCAPING 

STREET NAMErrRAFFlC SIGNS 

TRAFFIC CONTROL 

TRAFFIC STRIPING 

ADJUST EXISTING UTILITIES 

IMPROVEMENT PROJECT NO. 

IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

IMPROVEMENT PROJECT NO. 

L.F. 

L.F. 

L.F. 
E A. 

S.F. 

S.F. 

S.F. 

S.F. 

EA. 

S.F. 
EA . 
L.S. 

L.F. 

L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 
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OPINION OF PROBABLE CONSTRUCTION COST 

ITEM DESCRIPTION UNIT 
........................................................... ........................................................... 
STORM DRAIN SYSTEM 

1. 24" STORM DRAIN PlPE 

2. REMOVE EXISTING 12" AND 14" 

3. 24" STORM DRAIN PlPE 

4. REMOVE EXISTING STRUCTURE 

5. PAVING REMOVAL AND REPLACEMENT 

6. ADJUST EXISTING RIM 

L.F. 

L.F. 

L.F. 

L.F. 

L.F. 

L.F. 

SUBTOTAL STORM DRAIN SYSTEM: 

PRIORITY 2 

QUANTITY UNIT TOTAL 

TOTAL PRICE COST 
................................. ................................. 

PAGE 7 OF 8 



OPINION OF PROBABLE CONSTRUCTION COST 

:OR: N.T.C. REUSE - UNIT 2.4 

LSTIMATED BY: LA 

:HECKED BY: 

JOB NO.: 12305 

DATE: 8- 12-9E 

STREET LIGHTS EA. 
RELOCATE EXISTING STREET LIGHTS EA. 

ADJUST EXISTNG ELECTRICRELEPHONE STRUCTURES EA. 

REMOVE EXISTING ELECTRIC SERVICE L.F. 

REMOVE EXISTING GAS SERVICE L.F. 

REMOVE EXISTING STEAM LINES L.F. 

ADJUST GAS APPURTENANCES EA. 

ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC. GAS AND STEAM: 

PRIORITY 1 PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNlT 2.5 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1 230! 
DATE: 8-1 2-91 

ITEM DESCRIPTION UNIT 
........................................................... ........................................................... 
DEMOLITION AND CLEARING 

1. MOBILIZATION 

2. SlTE CLEARING AND BRUSHING 

3. DEMOLITION AND DISPOSAL - SlTE CURB 

4. DEMOLITION AND DISPOSAL - SlTE PAVING 

5. 6' CHAIN LINK FENCE -TEMPORARY 

6. TRAFFIC CONTROL 

7. EROSION CONTROL 

L.S. 
S.F. 

L.F. 

S.F. 

L.F. 

L.S. 

L.S. 

I SUBTOTAL DEMOLITION AND CLEARING: 

PRIORITY 1 PRIORITY 2 

PAGE 2 OF 8 







OPINION OF PROBABLE CONSTRUCTION COST 

:OR: N.T.C. REUSE - UNIT 2.5 

iSTlMATED BY: LA 
;HECKED BY: 

JOB NO.: 12309 

DATE: 8-12-98 

6 PVC LATERALS 
8" PVC SEWER MAIN 
SEWER MANHOLES 
CONNECTION TO EXISTING SEWER 
PAVEMENT REMOVAL AND REPLACEMENT 
REMOVE EXISTING SEWER 
REMOVE EXISTING MANHOLE 
REHAB. EXISTING MANHOLE 
ADJUST EXISTING MANHOLES 

EA. 
L.F. 
EA. 
EA. 
S.F. 

EA. 
EA. 
EA. 

EA. 

SUBTOTAL SEWER SYSTEM: 

PRIORITY 2 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

................................. 
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OPINION OF PROBABLE CONSTRUCTION COST 

'OR: N.T.C. REUSE - UNIT 2.5 JOB NO.: 1230s 

fSTlMATED BY: LA DATE: 8-1 2-9E 

2HECKED BY: 

TEM DESCRIPTION UNIT 

STORM DRAlN SYSTEM 

1. 2 4  STORM DRAlN PlPE 

2. REMOVE EXISTING 1 2  AND 1 4  

3. 2 4  STORM DRAlN PlPE 
4. REMOVE EXISTING STRUCTURE 

5. PAVING REMOVAL AND REPLACEMENT 

6. ADJUST EXISTING RIM 

L.F. 

L.F. 

L.F. 

L.F. 

L.F. 

L.F. 

SUBTOTAL STORM DRAlN SYSTEM: 

PRIORITY 1 PRIORITY 2 

- MAINTAIN EXISTING STORM DRAlN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADAJACENT PUBLIC FACILITY. 
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OPINION OF PROBABLE CONSTRUCTION COST 

_____-__________-__------------------------------------------------------------------------------------------------------------------*-------------------------*------------- 

FOR: N.T.C. REUSE - UNIT 2.5 
ESTIMATED BY: LA 

CHECKED BY: 

JOB NO.: 1z30e 
DATE: 8-1 2-98 

1. STREET LIGHTS EA. 

2. RELOCATE EXISTING STREET LIGHTS EA. 

3. ADJUST EXISTNG ELECTRICRELEPHONE STRUCTURES EA. 

4. REMOVE EXISTING ELECTRIC SERVICE L.F. 

5. REMOVE EXISTING GAS SERVICE L.F. 

6. REMOVE EXISTING STEAM LINES L.F. 

7. ADJUST GAS APPURTENANCES EA. 

8. ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 
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OPINION OF PROBABLE CONSTRUCTION COST 

-_-_-------_----*--- ---------.--.---- 
'OR: N.T.C. REUSE - UNIT 2.6 JOB NO.: 1230! 
ISTIMATED BY: LA DATE: 8-12-9t 
2HECKED BY: 
-__----- *-*------------------------------------------------- *---------------------- 

XRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

VDIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMINISTRATION 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 

(PAGES 3 - 8) 

(PAGES 3 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

PRIORITY I 
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OPINION OF PROBABLE CONSTRUCTION COST 

--_-___-___I--_---- 

-OR: N.T.C. REUSE - UNIT 2.6 JOB NO.: 1230E 
ESTIMATED BY: LA DATE: 8-1 2-9E 
ZHECKED BY: 
.___--_____-______--~------~~-------------------------------------------------------------------------------*-- 

1. MOBILIZATION L.S. 
2. SITE CLEARING AND BRUSHING S.F. 
3. DEMOLITION AND DISPOSAL - SITE CURB L.F. 
4. DEMOLITION AND DISPOSAL - SITE PAVING S.F. 
5. 6' CHAIN LINK FENCE - TEMPORARY L.F. 
6. TRAFFIC CONTROL L.S. 
7. EROSION CONTROL L.S. 

SUBTOTAL DEMOLITION AND CLEARING: 
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OPlNlON OF PROBABLE CONSTRUCTION COST 

=OR: N.T.C. REUSE - UNIT 2.6 JOB NO.: 1230s 
ESTIMATED BY: LA DATE: 8-1 2-98 
;HECKED BY: 
_1____11_-4--___-1_ __--------------- ---- -------------------------------*--------- ---.------*------ --------- - ---------------- 

EXISTING CURB REMOVAL 
6" TYPE 'G' CURB AND GUlTER 
CURB 
PEDESTRIAN RAMPS 
PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
PARKWAY LANDSCAPING 
STREET NAMEflRAFFlC SIGNS 
TRAFFIC CONTROL 
TRAFFIC STRIPING 
ADJUST EXISTING UTILITIES 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
S.F. 
EA. 
L.S. 
L.F. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 2 





FOR: N.T.C. REUSE - UNIT 2.6 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230! 
DATE: 8-12-91 

ITEM DESCRIPTION UNIT 
......................................................... ......................................................... 
WATER SYSTEM 

1. REMOVE EXISTING WATER MAIN L.F. 
2. CUT & PLUG EXISTING SERVICE EA. 
3. REMOVE AND REPLACE EXISTING FIRE HYDRANT EA. 
4. PAVING REMOVAL AND REPLACEMENT S.F. 
5. ADJUST EXISTING VALVES EA. 

I SUBTOTAL WATER SYSTEM: 

PRIORITY 2 
--------------------------------------------- 
QUANTITY UNIT TOTAL 

TOTAL PRICE COST 
............................... ............................... 
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1. 18" STORM DRAIN PIPE L.F. 
2. REMOVE EXISTING 8 AND 1 0  L.F. 
3. REMOVE EXISTING STRUCTURE L.F. 
4. REMOVE AND RECONSTRUCT EXISTING STRUCTURE L.F. 
5. ADJUST EXISTING RIM L.F. 

SUBTOTAL STORM DRAIN SYSTEM: 

- MAINTAIN EXISTING STORM DRAIN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADAJACENT PUBLIC FACILITY. 
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1. STREET LIGHTS EA. 
2. RELOCATE EXISTING STREET LIGHTS EA. 
3. ADJUST EXISTNG ELECTRICRELEPHONE STRUCTURE EA. 
4. REMOVE EXISTING ELECTRIC SERVICE L.F. 
5. REMOVE EXISTING GAS SERVICE L.F. 
6. REMOVE EXISTING STEAM LINES L.F. 
7. ADJUST GAS APPURTENANCES EA. 
8. ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

PRIORITY I 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 2.7 JOB NO.: 12309 
ESTIMATED BY: LA DATE: 8-12-98 
CHECKED BY: 

REHABILITATE - BLDG. 4 
REHABILITATE - BLDG. 5 
REHABILITATE - BLDG. 16 
REHABILITATE - BLDG. 17 
REHABILITATE - BLDG. 18 
REHABILITATE - BLDG. 19 
REHABILITATE - BLDG. 25 

S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 

(TOTAL REHABILITATION) S.F. 
SUBTOTAL REHABILITATION: 

PRIORITY 1 PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 2.7 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 12302 
DATE: 8-1 2-9E 

EXISTING CURB REMOVAL 
6 TYPE 'G' CURB AND GUTTER 
CURB 
PEDESTRIAN RAMPS 
PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
PARKWAY LANDSCAPING 
STREET NAMERRAFFIC SIGNS 
TRAFFIC CONTROL 
TRAFFIC STRIPING 
PARK IMPROVEMENTS 
ADUST EXISTING UTILITIES 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
S.F. 
E A. 
L.S. 
L.F. 
S.F. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 1 
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OPINION OF PROBABLE CONSTRUCTION COST 

__--__I----------_ -----*---------------------------------------- ----------------------- 
'OR: N.T.C. REUSE - UNIT 2.7 JOB NO.: 1z30c 
f STIMATED BY: LA DATE: 8-12-9E 
2HECKED BY: 
..................... *----------------------------------------------- --------------------------- 

6 PVC LATERALS 
8 PVC SEWER MAIN 
SEWER MANHOLES 
CONNECTION TO EXlSTlNG SEWER 
PAVEMENT REMOVAL AND REPLACEMENT 
REMOVE EXISTING SEWER 
REMOVE EXISTING MANHOLE 
REHAB. EXISTING MANHOLE 
ADJUST EXISTING MANHOLES 

EA. 
L.F. 
EA. 
EA. 
S.F. 
EA. 
EA. 
EA. 
EA. 

SUBTOTAL SEWER SYSTEM: 
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=OR: N.T.C. REUSE - UNIT 2.7 JOB NO.: 1230s 
f STIMATED BY: LA DATE: 8-1 2-9E 
:HECKED BY: 
1___1___--__-___-------------------------------_.---------------------------------~-~------~----~~-~--------- 

1. REMOVE EXISTING WATER MAIN 
2. CUT & PLUG EXlSTlNG SERVICE 
3. REMOVE AND REPLACE EXISTING F.H. 
4. PAVING REMOVAL AND REPLACEMENT 
5. ADJUST EXISTING VALVES 

L.F. 
EA. 
EA . 
S.F. 
EA. 

SUBTOTAL WATER SYSTEM: 

PRIORITY 1 
.---------- --------- 
QUANTITY UNIT TOTAL 

TOTAL PRICE COST 
................................ 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNlT 2.7 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230s 
DATE: 8-1 2-9i 

1. 24" STORM DRAIN PlPE 
2. REMOVE EXISTING 12" AND 14" 
3. 24" STORM DRAIN PlPE 
4. REMOVE EXISTING STRUCTURE 
5. PAVING REMOVAL AND REPLACEMENT 

6. ADJUST EXISTING RIM 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
EA. 

PRIORITY 1 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

SUBTOTAL STORM DRAIN SYSTEM: 11 $0 

PRIORITY 2 

- MAINTAIN EXISTING STORM DRAIN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADAJACENT PUBLIC FACILITY. 



OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 2.7 

ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230e 
DATE: 8-1 2-98 

STREET LIGHTS EA. 
RELOCATE EXISTING STREET LIGHTS EA. 
ADJUST EXISTNG ELECTRlCrrELEPHONE STRUCTURE EA. 
REMOVE EXISTING ELECTRIC SERVICE L..F. 
REMOVE EXISTING GAS SERVICE L.F. 
REMOVE EXISTING STEAM LINES L.F. 
ADJUSTGASAPPURTENANCES EA. 
ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

PRIORITY 1 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 
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'OR: N.T.C. REUSE - UNIT 2.8 
iSTlMATED BY: LA 
:HECKED BY: 

JOB NO.: 12305 
DATE: 8-1 2-9f 

IIRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

lDIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMINISTRATION 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 25% 

(PAGES 3 - 8) 20% 

(PAGES 3 - 8) 15% 

(PAGES 4 - 8) 8% 

(PAGES 4 - 8) 5% 

(PAGES 4 - 8) 2% 

PRIORITY 1 PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

=OR: N.T.C. REUSE - UNIT 2.8 
ESTIMATED BY: LA 
ZHECKED BY: 

JOB NO.: 12309 
DATE: 8-1 2-98 

1. MOBILIZATION L.S. 
2. SITE CLEARING AND BRUSHING S.F. 
3. DEMOLITION AND DISPOSAL - SITE CURB L.F. 
4. DEMOLITION AND DISPOSAL - SITE PAVING S.F. 
5. 6' CHAIN LINK FENCE - TEMPORARY L.F. 
6. TRAFFIC CONTROL L.S. 
7. EROSION CONTROL L.S. 

SUBTOTAL DEMOLITION AND CLEARING: 

PRIORITY 1 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

PRIORITY 2 



=OR: N.T.C. REUSE - UNIT 2.8 JOB NO.: 12309 
2STIMATED BY: LA DATE: 8-1 2-98 
ZHECKED BY: 
-_ _-______l_--_*_------~-* ------------------------------ -------- ------- --------------------------- 

1. REHABILITATE - BLDG. 1 

2. REHABILITATE - BLDG. 2 
3. REHABILITATE - BLDG. 3 
4. REHABILITATE - BLDG. 12 
5. REHABILITATE - BLDG. 14 
6. REHABILITATE - BLDG. 15 
7. REHABILITATE - BLDG. 26 

(TOTAL REHABILITATION) 
SUBTOTAL REHABILITATION: 

S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 

S.F. 



OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 2.8 JOB NO.: $230: 
ESTIMATED BY: LA DATE: 8-1 2-92 
CHECKED BY: 

EXISTING CURB REMOVAL 
6" TYPE 'G' CURB AND GUTTER 
CURB 
PEDESTRIAN RAMPS 
PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
PARKWAY LANDSCAPING 

STREET NAMErTRAFFlC SIGNS 
TRAFFlC CONTROL 
TRAFFIC STRIPING 
PARKIMPROVEMENTS 
ADJUST EXISTING UTILITIES 

L.F. 
L.F. 
L.F. 

EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
S.F. 
EA . 
L.S. 
L.F. 

S.F. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 4 PRIORITY 2 



1. 6" PVC LATERALS 
2. 8" PVC SEWER MAIN 
3. SEWER MANHOLES 

4. CONNECTION TO EXISTING SEWER 
5. PAVEMENT REMOVAL AND REPLACEMENT 

6. REMOVE EXISTING SEWER 
7. REMOVE EXISTING MANHOLE 
8. REHAB. EXISTING MANHOLE 
9. ADJUST EXISTING MANHOLES 

EA. 
L.F. 
EA. 
EA. 
S.F. 

EA. 
EA. 
EA. 
EA. 

SUBTOTAL SEWER SYSTEM: 

PRIORITY I PRIORITY 2 
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FOR: N.T.C. REUSE - UNIT 2.8 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230s 
DATE: 8-1 2-9t 

PRIORITY 1 

1. 24" STORM DRAIN PIPE 
2. REMOVE EXISTING 1 2  AND 14" 
3. 24" STORM DRAIN PIPE 
4. REMOVE EXISTING STRUCTURE 
5. PAVING REMOVAL AND REPLACEMENT 
6. ADJUST EXISTING RIM 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 

EA. 

PRIORITY 2 

- MAINTAIN EXISTING STORM DRAIN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADAJACENT PUBLIC FACILITY 
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OPINION OF PROBABLE CONSTRUCTION COST 

1. STREET LIGHTS EA. 
2. RELOCATE EXISTING STREET LIGHTS EA. 
3. ADJUST EXISTNG ELECTRICflELEPHONE STRUCTURE EA. 
4. REMOVE EXISTING ELECTRIC SERVICE L.F. 
5. REMOVE EXISTING GAS SERVICE L.F. 
6. REMOVE EXISTING STEAM LINES L.F. 
7. ADJUST GAS APPURTENANCES EA. 
8. ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

PRIORITY 1 PRIORITY 2 

PAGE 8 OF 8 





OPINION OF PROBABLE CONSTRUCTION COST 

:OR: N.T.C. REUSE - UNlT 2.9 
3TlMATED BY: LA 
:HECKED BY: 

JOB NO.: 12309 
DATE: 8-1 2-98 

1. MOBILIZATION L.S. 
2. SITE CLEARING AND BRUSHING S.F. 
3. DEMOLITION AND DISPOSAL - SITE CURB L.F. 

4. DEMOLITION AND DISPOSAL - SITE PAVING S.F. 
5. 6' CHAIN LINK FENCE - TEMPORARY L.F. 
6. TRAFFIC CONTROL L.S. 

7. EROSION CONTROL L.S. 

SUBTOTAL DEMOLITION AND CLEARING: 

PRIORITY 1 









OPINION OF PROBABLE CONSTRUCTION COST 

1. REMOVE EXISTING WATER MAIN L.F. 
2. CUT & PLUG EXISTING SERVICE EA. 
3. REMOVE AND RELOCATE EXISTING FIRE HYDRANT EA. 
4. PAVING REMOVAL AND REPLACEMENT S.F. 
5. ADJUST EXISTING VALVES EA. 

SUBTOTAL WATER SYSTEM: 

PRIORITY 1 





STREET LIGHTS EA. 
RELOCATE EXISTING STREET LIGHTS EA. 
REMOVE EXISTING STREET LIGHTS EA. 
ADJUST EXISTNG ELECTRlCrrELEPHONE STRIJCTURE EA. 
REMOVE EXISTING ELECTRIC SERVICE L.F. 
REMOVE EXISTING GAS SERVICE L.F. 
REMOVE EXISTING STEAM LINES L.F. 
ADJUST GAS APPURTENANCES EA. 
ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

PRIORITY I 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

PAGE 8 OF 8 



OPINION OF PROBABLE CONSTRUCTION COST 

'OR: N.T.C. REUSE - UNIT 3.1 JOB NO.: 12309 
ESTIMATED BY: LA DATE: 8-1 2-98 
:HECKED BY: 

SUMMARY 

IIRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

VDIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMlNlSTRATlON 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 

(PAGES 3 - 8) 

(PAGES 3 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

PRIORITY 1 PRIORITY 2 

PAGE 1 OF 8 



FOR: N.T.C. REUSE - UNIT 3.1 JOB NO.: 
ESTIMATED BY: LA DATE: 8-12-9 
CHECKED BY: 

ITEM DESCRIPTION UNIT 
......................................................... ......................................................... 
DEMOLITION AND CLEARING 

MOBILIZATION 
SlTE CLEARING AND BRUSHING 
DEMOLlTlON AND DISPOSAL - SlTE CURB 
DEMOLlTlON AND DISPOSAL - BLDG. 219 
DEMOLlTlON AND DISPOSAL - BLDG. 220 
DEMOLlTlON AND DISPOSAL - BLDG. 221 
DEMOLlTlON AND DISPOSAL - BLDG. 487 
DEMOLITION AND DISPOSAL - BLDG. 488 
DEMOLITION AND DISPOSAL - BLDG. 489 
DEMOLITION AND DISPOSAL - SlTE PAVING 
6' CHAIN LINK FENCE -TEMPORARY 
TRAFFIC CONTROL 
EROSION CONTROL 

L.S. 
S.F. 
L.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
L.F. 
L.S. 
L.S. 

I SUBTOTAL DEMOLITION AND CLEARING: 

PRIORITY 2 





OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNlT 3.1 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 12305 
DATE: 8-1 2-98 

ITEM DESCRIPTION UNIT 
......................................................... ......................................................... 
SURFACE IMPROVEMENTS 

6 TYPE 'G' CURB AND GUTTER 
CURB 
PEDESTRIAN RAMPS 

PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
GUARD POST BARRICADE 
PARKWAY LANDSCAPING 
STREET NAMEERAFFIC SIGNS 
TRAFFIC CONTROL 
TRAFFIC STRIPING 
PARK DEVELOPMENT 
ADJUST EXISTING UTILITIES 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

L.F. 

L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
EA. 
S.F. 
EA. 
L.S. 
L.F. 
A.C. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 1 PRIORITY 2 
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TEM DESCRIPTION UNIT 

;EWER SYSTEM 

6" PVC LATERALS 

8" PVC SEWER MAIN 
SEWER MANHOLES 
CONNECTION TO EXISTING SEWER 
PAVEMENT REMOVAL AND REPLACEMENT 
REMOVE EXISTING SEWER 
REMOVE EXISTING MANHOLE 

REHAB. EXISTING MANHOLE 
ADJUST EXISTING MANHOLES 

EA. 
L.F. 

EA. 
EA. 
S.F. 
EA. 
EA. 
EA. 
EA. 

SUBTOTAL SEWER SYSTEM: 

PRIORITY 1 

PAGE 5 OF 8 





OPINION OF PROBABLE CONSTRUCTION COST 

:OR: N.T.C. REUSE - UNIT 3.1 
ISTIMATED BY: LA 

:HECKED BY: 

JOB NO.: 12306 
DATE: 8-1 2-98 

1. 1 8  STORM DRAIN PIPE L.F. 
2. REMOVE EXISTING 8" AND 1 0  L.F. 
3. 24" STORM DRAIN PIPE L.F. 
4. REMOVE EXISTING STRUCTURE L.F. 
5. REMOVE AND RECONSTRUCT EXISTING STREET L.F. 
6. ADJUST EXISTING RIM L.F. 

SUBTOTAL STORM DRAIN SYSTEM: 

PAGE 7 OF8 



OPINION OF PROBABLE CONSTRUCTION COST 

-OR: N.T.C. REUSE - UNlT 3.1 
ESTIMATED BY: LA 
2HECKED BY: 

TEM DESCRIPTION UNIT 

ZLECTRIC, GAS AND STEAM 

1. STREET LIGHTS EA. 
2. RELOCATE EXISTING STREET LIGHTS EA. 
3. ADJUST EXISTNG ELECTRlClTELEPHONE STRUCTURE EA. 
4. REMOVE EXISTING ELECTRIC SERVICE L.F. 
5. REMOVE EXISTING GAS SERVICE L.F. 
6. REMOVE EXISTING STEAM LINES L.F. 
7. ADJUST GAS APPURTENANCES EA. 
8. ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

JOB NO.: 12309 
DATE: 8-1 2-98 

PRIORITY 2 

PAGE 8 OF 8 







'OR: N.T.C. REUSE - UNIT 3.2 JOB NO.: 1230s 
3TIMATED BY: LA DATE: 8-12-9E 
:HECKED BY: 
_______-_-_-______-------------------------------------------------------------~-~~--------------_----------~------ 

1. REHABILITATE - BLDG. S.F. 

SUBTOTAL REHABILITATION: 

PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 3.2 
ESTIMATED BY: LA 

CHECKED BY: 

JOB NO.: 1 230E 
DATE: 8-1 2-9E 

SURFACE IMPROVEMENTS 

PARK IMPROVEMENTS 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
TRAFFIC CONTROL 
TRAFFIC STRIPING 
ADJUST EXISTING UTILITIES 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

S.F. 
S.F. 
S.F. 
L.S. 
L.F. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 1 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

................................ 
------me------------------------ 

PRIORITY 2 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNlT 3.2 
ESTIMATED BY: LA 
CHECKED BY: 

6 PVC LATERALS 
8" PVC SEWER MAIN 
SEWER MANHOLES 
CONNECTION TO EXISTING SEWER 
PAVEMENT REMOVAL AND REPLACEMENT 
REMOVE EXISTING SEWER 
REMOVE EXISTING MANHOLE 
REHAB. EXISTING MANHOLE 
ADJUST EXISTING MANHOLES 

EA. 
L.F. 
EA. 

EA. 
S.F. 
L.F. 
EA. 
EA. 
EA. 

SUBTOTAL SEWER SYSTEM: 

PRIORITY 1 

JOB NO.: 1230C 
DATE: 8-1 2-9E 

PAGE 5 OF 8 





FOR: N.T.C. REUSE - UNIT 3.2 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230: 
DATE: 8-1 2-9t 

PRIORITY 1 

I. 24" STORM DRAIN PIPE 
2. REMOVE EXISTING 1 2  AND 14" 
3. 24" STORM DRAiN PIPE 
4. REMOVE EXISTING STRUCTURE 
5. PAVING REMOVAL AND REPLACEMENT 
5. ADJUST EXISTING RIM 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
EA. 

PRIORITY 2 

- MAINTAIN EXISTING STORM DRAIN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADAJACENT PUBLIC FACILITY. 
- RECONSTRUCT 10" IN ROOSEVELT. 
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OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNlT 3.2 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230: 
DATE: 8-12-9t 

1. STREET LIGHTS EA. 
2. RELOCATE EXISTING STREET LIGHTS EA. 
3. ADJUST EXISTNG ELECTRIC/TELEPHONE STRUCTURE EA. 
4. REMOVE EXISTING ELECTRIC SERVICE L.F. 
5. REMOVE EXISTING GAS SERVICE L.F. 
6. REMOVE EXISTING STEAM LINES L.F. 
7. ADJUST GAS APPURTENANCES EA. 
8. ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC. GAS AND STEAM: 

PRIORITY 3 PRIORITY 2 



:OR: N.T.C. REUSE - UNIT 3.3 
f STIMATED BY: LA 
;HECKED BY: 

JOB NO.: 1230s 
DATE: 8-12-9t 

XRECT COSTS 

DEMOLITION AND CLEARING 

REHABILITATION 

SURFACE IMPROVEMENTS 

SEWER SYSTEM 

WATER SYSTEM 

STORM DRAIN SYSTEM 

ELECTRIC, GAS AND STEAM 

TOTAL DIRECT COSTS: 

JDIRECT COSTS 

CONSTRUCTION CONTINGENCY 

DESIGN 

PLAN CHECK AND INSPECTION FEES 

CONSTRUCTION STAKING 

CONTRACT ADMINISTRATION 

TOTAL INDIRECT COSTS: 

TOTAL COSTS: 

PAGE 2 

PAGE 3 

PAGE 4 

PAGE 5 

PAGE 6 

PAGE 7 

PAGE 8 

(PAGE 2) 

(PAGES 3 - 8) 

(PAGES 3 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

(PAGES 4 - 8) 

PRIORITY 1 PRIORITY 2 

PAGE I OF 8 







:OR: N.T.C. REUSE - UNIT 3.3 
ESTIMATED BY: LA 
;HECKED BY: 

JOB NO.: 12305 
DATE: 8-1 2-9E 

PARK IMPROVEMENTS 
6" TYPE 'G' CURB AND GUTTER 
CURB 
PEDESTRIAN RAMPS 
PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 

OVERLAY 
PAVEMENT CUT-OFF WALLS 

GUARD POST BARRICADE 
PARKWAY LANDSCAPING 
STREET NAMEfrRAFFIC SIGNS 
TRAFFIC CONTROL 
TRAFFIC STRIPING 
PARK IMPROVEMENTS 
ADJUST EXISTING UTILITIES 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 
IMPROVEMENT PROJECT NO. 

L.S. 
L.F. 
L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 

EA. 
EA. 
S.F. 
EA. 
L.S. 
L.F. 

S.F. 
L.S. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PRIORITY 1 PRIORITY 2 



6" PVC LATERALS 
PVC SEWER MAIN 
SEWER MANHOLES 
CONNECTION TO EXISTING SEWER 
PAVEMENT REMOVAL AND REPLACEMENT 
REMOVE EXISTING SEWER 
REMOVE EXISTING MANHOLE 
REHAB. EXISTING MANHOLE 
ADJUST EXISTING MANHOLES 

EA. 
L.F. 
EA. 
EA. 
S.F. 
L.F. 
EA. 
EA. 
EA. 

SUBTOTAL SEWER SYSTEM: 

PRIORITY 2 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

PAGE 5 OF 8 





OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNlT 3.3 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1230 
DATE: 8-1 2-9; 

ITEM DESCRIPTION UNIT 
......................................................... ......................................................... 
STORM DRAIN SYSTEM 

1. 24" STORM DRAIN PIPE 
2. REMOVE EXISTING 1 2  AND 14" 
3. 24" STORM DRAIN PIPE 
4. REMOVE EXISTING STRUCTURE 
5. PAVING REMOVAL AND REPLACEMENT 
6. ADJUST EXISTING RIM 

L.F. 
L.F. 

L.F. 
EA. 
S.F. 
EA. 

PRIORITY 1 

SUBTOTAL STORM DRAIN SYSTEM: 

PAGE 7 OF 8 



FOR: N.T.C. REUSE - UNIT 3.3 
ESTIMATED BY: LA 
CHECKED BY: 

JOB NO.: 1 23O! 

DATE: 8-1 2-94 

DESCRIPTION UNIT 
......................................................... ......................................................... 

STREET LIGHTS EA. 
REMOVE EXISTING STREET LIGHTS EA. 
ADJUST EXISTNG ELECTRlCflELEPHONE STRUCTURE EA. 
REMOVE EXISTING ELECTRIC SERVICE L.F. 
PAVEMENT REMOVAL AND REPLACEMENT S.F. 
REMOVE EXISTING STEAM LINES L.F. 
ADJUST GAS APPURTENANCES EA. 
ADJUST EXISTING STEAM MANHOLE EA. 

SUBTOTAL ELECTRIC, GAS AND STEAM: 

PRIORITY 1 

PAGE 8 OF 8 





FOR: N.T.C. REUSE - UNIT 4.1 
ESTIMATED BY: LA 

CHECKED BY: 

JOB NO.: 1230s 

DATE: 8-1 2-9t 

DESCRIPTION UNIT 
......................................................... 
DEMOLITION AND CLEARING lTEM 

MOBlLlZATlON 
SITE CLEARING AND BRUSHING 
DEMOLITION AND DISPOSAL - SITE CURB 
DEMOLITION AND DISPOSAL - BLDG. 68 

DEMOLITION AND DISPOSAL - BLDG. 69 
DEMOLITION AND DISPOSAL - BLDG. 70 
DEMOLITION AND DISPOSAL - BLDG. 71 
DEMOLITION AND DISPOSAL - BLDG. 89 
6' CHAIN LINK FENCE - TEMPORARY 
TRAFFIC CONTROL 
EROSION CONTROL 

L.S. 
S.F. 
L.F. 
S.F. 
S.F. 
S.F. 
S.F. 
S.F. 
L.F. 
L.S. 
L.S. 

SUBTOTAL DEMOLITION AND CLEARING: 

PHASE 1 PHASE 2 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

.------------------------------- 
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OPINION OF PROBABLE CONSTRUCT13N COST 

FOR: N.T.C. REUSE - UNlT 4.1 JOB NO.: 1230: 
ESTIMATED BY: LA DATE: 8-1 2-9E 
CHECKED BY: 

EXISTING CURB REMOVAL 
6 TYPE 'G' CURB AND GUTTER 
CURB 
PEDESTRIAN RAMPS 
PCC SIDEWALK 
SUB-BASE FINE GRADING 
STREET PAVING - SCHEDULE 'J' 
OVERLAY 
PAVEMENT CUT-OFF WALLS 
GUARD POST BARRICADE 
PARKWAY LANDSCAPING 
STREET NAMEERAFFIC SIGNS 
TRAFFIC CONTROL 
TRAFFIC STRIPING 

L.F. 
L.F. 
L.F. 
EA. 
S.F. 
S.F. 
S.F. 
S.F. 
EA. 
EA. 
S.F. 
EA. 
L.S. 
L.F. 

SUBTOTAL SURFACE IMPROVEMENTS: 

PHASE I PHASE 2 
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FOR: N.T.C. REUSE - UNIT 4.1 JOB NO.: l23O! 
ESTIMATED BY: LA DATE: 8-1 2-91 
CHECKED BY: 
_ _ _ - _ _ _ _  ---- ___ ------------------- ------------------------------------------- ----- - ----_______- - ---------------- 

1. REMOVE EXlSTlNG WATER MAIN 
2. CUT & PLUG EXISTING SERVICE 
3. REMOVE AND REPLACE EXlSTlNG F.H. 
4. PAVING REMOVAL AND REPLACEMENT 
5. ADJUST EXISTING VALVES 
6. FIRE HYDRANT 

SUBTOTAL WATER SYSTEM: 

L.F. 
EA. 
EA. 
S.F. 
EA. 
EA. 

PHASE 2 
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=OR: N.T.C. REUSE - UNIT 4.1 JOB NO.: 12309 
ESTIMATED BY: LA DATE: 8-1 2-98 
ZHECKED BY: 
.--------------------------------------------------------------------------------------------*-----------------------p----------------------------- 

1. 1 8  STORM DRAIN PIPE L.F. 
2. REMOVE EXISTING 12" L.F. 
3. REMOVE EXISTING STRUCTURE EA. 
4. REMOVE AND RECONSTRUCT EXISTING STREET L.F. 
5. ADJUST EXISTlNG RIM L.F. 
6. 15' CURB INLET EA. 
7. CLEANOUT EA. 

PHASE 1 

QUANTITY UNIT TOTAL 
TOTAL PRICE COST 

SUBTOTAL STORM DRAIN SYSTEM: II $0 

PHASE 2 

- MAINTAIN EXISTING STORM DRAIN THROUGH SITE WITH EASEMENTS WHERE THEY SERVE ADJACENT PUBLIC FAClL lN 



OPINION OF PROBABLE CONSTRUCTION COST 

FOR: N.T.C. REUSE - UNIT 4.1 JOB NO.: 1230: 
ESTIMATED BY: LA DATE: 8-1 2-9E 
CHECKED BY: 
- -  - - - -  -----_1__--1__1 

ITEM DESCRIPTION UNIT 
......................................................... 

ELECTRIC AND STEAM 

1. STREET LIGHTS EA. 
2. REMOVE EXISTING STREET LIGHTS EA. 
3. ADJUST EXISTNG ELECTRlClTELEPHONE STRUCTURE EA. 
4. REMOVE EXISTING ELECTRIC SERVICE L.F. 
5. REMOVE EXISTING GAS SERVICE L.F. 
6. REMOVE EXISTING STEAM LINES L.F. 
7. ADJUST GAS APPURTENANCES EA. 
8. ADJUST EXISTING STEAM MANHOLE EA. 

I SUBTOTAL ELECTRIC, GAS AND STEAM: 

PHASE 1 
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